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31 October 2019 
 

ADDENDUM NO. 1   LAKE FOREST SCHOOL DISTRICT   

       Multi-School Paving Improvements 

       5423 Killens Pond Rd. 

        Felton, Delaware 19943  
 

       R G Architects 

200 West Main Street 

Middletown, DE 19709 

Phone: 302-376-8100 (phone) 

Fax: 302-376-9851 (fax) 

Email: jim@rgarchitects.net 
 

BIDS DUE:    Tuesday, 5 November 2019 at 1:00 p.m.  
        

LOCATION:    Lake Forest School District  

       Central Business Office 

       5423 Killens Pond Rd. 

       Felton, Delaware 19943 

        Attn: Karl Stahre 
 

NOTICE TO ALL BIDDERS 

1.0 GENERAL NOTES: 

1.1 Bidders are hereby notified that this Addendum shall be and hereby becomes part of their 

Contract Documents, and shall be attached to the Project Manual for this project. 

1.2 The following items are intended to revise and clarify the Drawings and Project Manual, 

and shall be included by the Bidder in their proposal. 

1.3 Bidders shall verify that their Sub-bidders are in full receipt of the information contained 

herein. 

1.4 All addenda will be sent out to the registered plan holders via email. Contractors are 

encouraged to keep an eye on their email accounts during the bidding periods for such 

updates. All interested parties are also encouraged to monitor 

www.mymarketplace.delaware.gov, where this project’s cumulative solicitation 

documents are available for viewing. 
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2.0 Revisions to the SPECIFICATIONS 

2.1 None. 

 

3.0 Revisions to the DRAWINGS 

3.1 None. 

 
 

4.0 QUESTIONS & ANSWERS 

Q.1. If we are given NTP in November 2019 and cannot work over the Christmas holiday, such 

that we now cannot work until spring break will we be charged those calendar days with 

regard to our pledge to achieve substantial completion? 

A. Calendar days stated on Bid Form are calendars days needed to complete work to 

substantial completion. Scheduled calendar days are to be coordinated with Owner. 

Calendar days are counted as work performed per contract not when work is 

performed in the calendar year. 

Q.2. Are there liquidated damages? 

A. No there are no liquidated damages on the project. 

 

5.0 ATTACHMENT LIST: 

5.1 None. 

 

End of Addendum No. 2  


